App F IX ±

Previous References

(194 / Mel)

File No 90-41

Serial Nos 4, 22, 23, 24, 25,

Later References

Mel/80-45-5 6

GENERAL AND REVENUE SECRETARIAT

Serial Nos

Part B for May 42

SUBJECT

Tenders for the construction of cement-concrete sewers from the present terminal in Sunkal to Towards Koramangala out-fall

To,

The Dir of P H
The Mel Commr B city
The chief Engineer
The comptroller
The D C Bangalore
L 11016 - 20/19 5 42

Accepts the ____ of Mr Ramachandra Rao

Mes
28 - 42

4070 4071/42

General and Revenue Secretariat — MC File No — of 1941/42 — [App F III—2

Serial No

From the Dr g.p Health -
No e69 Dy 11-1-1942
Forwards for orders the tenders received for the extension of Cement concrete ovoid sewer from its present terminal in Sunkal Jam towards Koramangala outfall

The Director states that out of the tenders ~~received~~ from Messrs Cooma Sri amy-Pillay & Co & Gannon Dunkerley & Co & ~~the Ally-Jopf Navigation Construction~~ Arumugam Nallatharam & Co have got large experience in this line & that they may be preferred though the amount tendered by them are a little higher than others

In the last para of his letter he suggests that the above three Companies be requested to intimate if they can undertake the work at the lowest tendered rate & if they agree, the work may be distributed among the three companies, so that the work may be completed early

The Dr could have done this before sending the tenders to Govt with a draft letter for appl=

WD 04155—GI B—55 000—23 10 41

17/1/42 Lawtey 17/1/42

SECY L & DEPT Noted Contn Sheet GOVT O & RE

Tenders for the construction of Cement Concrete Road Sewer

File No 4669/K of 194 | General and Revenue Secretariat

Serial No

for perusal

Minister (L S G)

Hon 2 19/1/42

Hon 4 22/1/42

Hon 2 23/1/42

OFFICE OF THE MINISTER FOR L S G & P H
Dt 20.1.42
N 4528

To The Dr of P Health
No 6462 Dy 29-1-42
Requests him to consult the three companies and intimate their views as suggested by him

From The Dr of P Health
No C81-242 Dy 20-3-42
states that the three companies have not given their consent for carrying out the work at the lowest rates, that he is making enquiries of the contractors M/s Ramachendra Rao & Bros as to their financial capacity & the agency that they are likely to employ to carry out the work & that further reference will be made to Govt
Submitted for perusal

Tenders for the Construction of cement Concrete Overd Sewer

4069 ✓ 5644 ✓ 6912

General and Revenue Secretariat | File No | of 191 | [App F III—2

Serial No

Receipt of further Communication from the Dr of P Health will be awaited

For perusal

Lawley 27/3/42

SECY LAW DEPT 25 MAR 1942 GOVT OF MYSORE

HWS A 27/3

Hm 2 30/3/42

From the Dr of P Health

No C 81-307 Dt 11-5-42

Recommends that the tender of Messrs N Ramachendra Rao & Bros may be accepted for Rs 1,82,171-8-0 subject with a draft Go for approval

15/5

15/5/42

may be approved

Lewis Secy 15/5/42

SECY LAW DEPT 16 MAY 1942 GOVT OF MYSORE

May be approved

Minister 2-5-42

OFFICE OF THE MINISTER FOR L S G & P H Dt 16-5-1942 No 7257

Hm 2 16/5/42

Secy 17/5/42

Issue 16-5-42

Issue 18/5

NOTE—Contn Sheet

WD 04166—GPB—55 000—28-10 41

6912
L

File No 90 of 1941

General and Revenue Secretariat

Serial No 25

To The Dr of P Health
The one Commr, Poty, Thro Post
The Chief Engineer
The Comptroller
The D-c Flow Sk
No L11016-20 dy 19-5-42
Accepts the tender of Mr Ramachendra Rao for Rs 182, 171-80

B
26/5

GOVERNMENT OF MYSORE

DEPARTMENT OF PUBLIC HEALTH

P PARTHASARATHY LMS BSS
LRCP LRCS DTM DPH
Director of Public Health

Telephone N 2144
Telegram HEALTH

SESHADRI ROAD,
Camp Krishnarajpet
Bangalore (S India) dated January 11, 1942

No C69
Encl one comparative statement & 10 tenders & copy of letter

4069

Mc 90-41-24

FROM

P PARTHASARATHY Esq LMS BSSC LRCP LRCS DTM DPH
Director of Public Health with the Government of His Highness the Maharaja of Mysore Bangalore

To

The Secretary to Government,
Law Department, Bangalore

SIR

I have the honour to enclose herewith a copy of the letter received from the Special Officer, Bangalore City Drainage Division enclosing 10 tenders and a comparative statement with reference to the contract to be given for the cement-concrete ovoid sewer from from its present terminal in Sunkal Farm to Koramangala Tank site The estimate for the reinforced Cement Concrete Ovoid Sewer amounts to ₨ 2,75,342/- Government have now approved the construction of Ovoid Sewers without re-inforcements instead The tenderers have agreed to construct the Ovoid Sewer without re-inforcements as follows

1	Messrs N Ramachandra Rao & Bros	1,82,171- 8-0
2	Messrs Arumugam Nagarathnam & Co	1,89,797-12-0
3	The Mysore Irrigation and Construction Company	1,93,493-12-0
4	Messrs M Coomaraswamy Pillay & Co	2,04,419- 8-0
5	Messrs Gannon Dunkerley & Co	2,07,366-12-0

Messrs N Ramachandra Rao & Bros , who have quoted the lowest have not done hitherto any such specified work, as the Special Officer says, that he has done only laying of sewer pipes to the extent of ₨ 7,627-12-0 and he may not have the experience that is necessary for such big construction of the Ovoid Sewer

The two Companies, Messrs Gannon Dunkerley and Messrs Coomaraswamy Pillay

have done similar work with re-inforcements Messrs Arumugam Nagarathnam have done works to the extent of Rs 1,39,673-14-0 Messrs The Mysore Irrigation and Construction Company have done works to the extent of only Rs 16,583-11-0 and that too laying of street sewers The three Companies that have done large amounts of works in the City are Messrs Gannon Dunkerley, Messrs Coomaraswamy Pillay & Co , and Messrs Arumugam Nagarathnam & Co I suggest that the three Companies be requested to intimate if they can undertake the work at the lowest tendered rate and if they agree, the work may be distributed among the three Companies, so that the workmay be completed early

I have the honour to be,

Sir,

Your most obedient servant,

Director of Public Health

Letter No 127 dated 16th December 1941 from the Special Officer, Bangalore City Drainage Division, Bangalore, to the Director of Public Health in Mysore, Bangalore

---

Subject - Extension of Cement Concrete Ovoid Sewer from its present terminal in Sunkal Farm towards Koramangala outfall

---

I beg to submit herewith for favour of perusal and orders ten tenders with a comparative statement for the above work, received on 8th December 1941, in response to Tender Notification published in the Mysore Gazette dated 20th November 1941 and subsequent dates

The estimate for the work portion amounts to ₨ 2,75,342/- with steel reinforcement cement construction The statement shows that the cost of the five tenderers in upward order from the lowest without re-inforcement is as follows -

1	Messrs N Ramachandra Rao & Bros	1,82,171- 8-0
2	Messrs Arumugam Nagarathnam & Co	1,89,797-12-0
3	Messrs The Mysore Irrigation and Construction Company	1,93,493-12-0
4	Messrs M Coomaraswamy Pillay & Co	2,04,419- 8-0
5	Messrs Gannon Dunkerley & Co	2,07,366-12-0

The other five tenders need not be taken into consideration on account of their higher amounts The tenders of these five are taken into consideration just to show that contractors coming under ranks IV and V viz , Messrs Coomaraswamy Pillay and Gannon Dunkerley '& Co , have actually worked on the main sewer line both of cast iron and ovoid section, up to its present terminal and they must be deemed to have full experience of the details of the works and of the difficulties The others have worked in laying street sewers either in the interior of the old city or extensions, and the amount of work that all these have turned out in the Drainage section is noted in the enclosed Statement No II With all their experience, Nos IV and V have felt themselves unable to reduce by more than about ₨ 70,000/- ? Nos 2 and 3 are also good and resourceful contractors, but they are not conversant with the details of this work The difference

difference in the amount between II and III and I works out to ₨ 7,626-4-0 (II-I) and ₨ 11,322-4-0 (III-I) respectively

The lowest tenderers viz , Messrs N Ramachandra Rao & Bros have done works to the tune of amount ₨ 7,627/- only, in this Division, but they seem to have been working as contractors in the City Municipality Beyond the fact, that they have not worked continuously in this Division, and may not possess as vast an experience in the line as others, and that their resources are not known, there are no other reasons of a very cogent nature to discard their tender being the lowest, and appreciably lower than any other figures tendered There are also no sound reasons to skip over II and III and consider the tenders of items 4 and 5 on account of their known experience and resources Thus the work may have to be given to the lo est tenderers

Unlike in the old city with its numerous lanes and alleys this is one single line and is likely to drag on for a year or two, and as such, may not admit of distribution between two or more contractors

I have submitted the above details for your consideration and request that early orders may be obtained and communicated as to whom the work has to be given to enable further needful action being taken

---

"Copy"

Director of Public Health

BANGALORE CITY DRAINAGE DIVISION

Statement showing the value of works turned out by the contractors mentioned below in the Bangalo e City Drainage Works

---

No	Name of the Contractor	Amount
	Messrs	
1	Gannon Dunkerley & Co ,	1,63,538- 2-0
2	Coomaraswamy Pillay & Co	1,17,902- 5-1
3	Arumugam Nagarathnam & Co ,	1,39,673-14-0
4	R A Rajagopal & M Shama Rao	34,496-15-0
5	N Ramachandra Rao & Bros	7,627- 12-0
6	The Mysore Irrigation & Construction Co	16,583- 11-0
7	Murthy and Murthy	Nil
8	A R Doreswamy Iyengar	Nil
9	S Venkatappa	Nil
10	Nyathappa Reddy	Nil

Sd N Krishnaiengar
Special Officer,Bangalore City
Drainage Division

"Copy"

Director of Public Health

GOVERNMENT OF HIS HIGHNESS THE MAHARAJA OF MYSORE

General and Revenue Secretariat

No L6462/C-2065 *Dated Bangalore* 29th January 1942

FROM

The Secretary to the Government of His Highness the Maharaja of Mysore

Law Department

To

The Director of Public Health in Mysore,
Bangalore

Sir,

Subject - Construction of "Cement concrete Ovoid Sewer from the existing manhole in Sunkal Farm up to Koramangala disposal site"

*****

With reference to your letter No C 69 dated 11th January 1942 forwarding the tenders received for the execution of the above work, I am directed to request you to be so good as to consult the three companies referred to therein by you and intimate their views as suggested in the last para of your letter under reply

The enclosures received with the above letter are herewith returned for reference and retransmission

I have the honour to be
Sir,
Your most obedient servant,

(Draft)

for Secretary to Government
Law Department

bv 2

Appendix F G—1]

SUBJECT

Section M
File No 90—41
Serial No 22

Diary No of letter replied to

No 6962/Estt

To The Dr of P Health

General and Revenue Secretariat

( )

the *193*

Sir

Subject - Construction of Cement Concrete Gvord Sewer from the existing manhole in Sunkal Farm up to Koramangala Disposal Site" with reference to your letter No C69 dt 11-1-42 forwarding the tenders for the above work, I am directed to request you to be so good as to Consult the three Companies and intimate their Views as suggested in the last Para of your letter under reply

Date of issue 19th Jan 42

Signed by Mr G Ramachandra

Li t of enclosures

Copied by

Examined by

The enclosures received with your letter are herewith

returned for reference &
retransmission

Thanks
for
Hw 7/9/42
Dr Seymour
Mr Newport
7/11/42

12/1

GOVERNMENT OF MYSORE

No C 81-242

Encl

To

The Secretary to Government,
Law Department,
Bangalore

OFFICE OF
THE DIRECTOR OF PUBLIC HEALTH
IN MYSORE,
Bangalore, dated March 20, 1942

Sir,

Subject Tender for the construction of Cement Concrete Ovoid Sewer from the existing manhole in Sunkal Farm to Koramangala disposal site

---

With reference to your letter No L 6462 dated 29th January 1942 returning the tenders for retransmission with the views of the other three companies viz , Messrs Gannon Dunkerley & Co , Messrs Coomaraswamy Pillay & Co , and Messrs Armugam Nagarathnam & Co , about undertaking the work at the lowest tendered rate, I have the honour to state that the three contractors who were addressed as per instructions of Government have not given their consent for carrying out the work at the lowest tendered rate I am making enquiries of the contractors Messrs N Ramachandra Rao & Bros, who have quoted the lowest, as to their financial capacity and the agency that they are likely to employ to carry out the work A further communication will be submitted to Government on the subject later

I have the honour to be,
Sir,
Your most obedient servant,

Director of Public Health

5902/L

GOVERNMENT OF MYSORE

Tlgr ph Addn HEALTH

OFFICE OF THE DIRECTOR OF PUBLIC HEALTH IN MYSORE, BANGALORE

No 81-265
Encls

Date April 3, 1942

The Secretary to Government,
Law Department, Bangalore

SECY LAW DEPT * 2 * GOVT OF MYSORE

Sir

Subject - Tender for the construction of cement concrete Ovoid Sewer from the existing manhole in Sunkal Farm to Koramangala disposal site

---

With reference to your Reminder No L 8927 dated 25th March 1942 on the above subject, I have the honour to request you to kindly refer to this office letter No C 81-242 dated 20th March 1942

I have the honour to be,
Sir,
Your most obedient servant,

KAJ

Director of Public Health

Submitted for perusal. Receipt of further reply will be awaited

7/4

7/4

7/4/42

6917/L

OFFICE OF THE DIRECTOR OF PUBLIC HEALTH
IN MYSORE,
Bangalore, Dated, 11th May 1942

No C 81-307 & connected letter and copy of tender and 1 enclosures and one comp statement
12

To

The Secretary to Government,
Law Department,
Bangalore

Ne 90-11-24

SECY LAW DEPT 13 MAY 1942 GOVT OF MYSORE

Sir,

Subject - Tender for the construction of cement concrete ovoid sewer from the existing manhole in Sunkal farm to Koramangala disposal site

--

In continuation of this office letter No C 81-242 dated 20-3-42 intimating that the three contractors Messrs Gannon Dunkerley & Co , Messrs Coomaraswamy Pillary & Co , and Messrs Armugam Nagarathnam & Co , have not given their consent for carrying out the work at the lowest tendered rates and that enquiries are being made as to the financial capacity of the lowest tenderers, Messrs N Ramachandra Rao & Bros , I have the honor to state that the Deputy Commissioner, Bangalore District, in his letter No L Dis M /. 5766/41 dated 7-5-42 (copy enclosed) intimates that the firm is solvent to the extent of one lakh of rupees

I therefore recommend that the tender of Messrs N Ramachandra Rao & Bros , amounting to Rs 132,171-8-0 may be accepted by Government and orders issued in the matter

The enclosures returned with your letter under advertance, are retransmitted herewith

I have the honour to be,
Sir,
Your most obedient servant,

DIRECTOR OF PUBLIC HEALTH

JBR

Letter No L Dis M4-5766/41 dated 7th May 1942 from the Deputy Commissioner, Bangalore District, Bangalore, to the Director of Public Health in Mysore, Bangalore

--

Subject - Solvency Certificate - Issue of - in favour of Messrs N Ramachandra Rao and Brothers, Contractors, Malleswaram, Bangalore - forwards the

—

As desired in your letter No C 81-291 dated 24th April 1941, I have the honour to state that a Solvency Certificate for one lakh of rupees, was issued in favour of Messrs N Ramachandra Rao and Brothers, Contractors, Malleswaram, Bangalore, at their instance in January 1941, when they wished to enter into contract with the C R E Madras District

2 The Amildar, Bangalore North Taluk reports, that there has been no change in the circumstances of Messrs N Ramachandra Rao and Brothers and that they are solvent to the extent specified in the certificate

-o-

"C o p y"

Director of Public Health

JBR

G R S App F VI—G 2]

SUBJECT

Abd

Diary No of letter replied to

General and Revenue Secretariat

( )

the *193*

Proceedings of the Government of His Highness the Maharaja of Mysore

Section ML

File No 90-41

Serial No 25

Date of issue 19/5/42—193

Signed by [signature]

Read— Correspondence ending with letter no C81-307 dy 11-5-42 from the Dr of H Health recommending that the tender of Messrs N Ramachandra Rao & Brothers for Rs 6,82,171-80 (~~Order thereon—No~~) for the execution of the work relating to the construction of cement concrete oval sewer from the existing manhole in Sunkad Ham to Koramangala Bagalur [illegible] drn proposal sent [illegible]

May this be—

(i) printed ?

(ii) treated as a standing order ?

(iii) published in the Gazette English Part ?

(iv) translated ?

(v) placed at the disposal of the press ?

(vi) published in the Gazette Kannada Part ?

in the circumstances
stated, be accepted

Order no L 1/1016-20

The tender of Messrs
N Ramachendra Rao
& Brothers for Rs 1,82,171-80 (two)
for the execution of the
work referred to above
is accepted

Hm 16/5/42

for Secy to Govt
VMB Law Deptt
15/5

To The Dir of P. Health (w.R.) ✓
The Mil Commr, Proj, Thro PDs
The Chief Engineer ✓
The Comptroller ✓
w d c Memo dtd

List of Enclosure

Gs 16/5

Copied by

Examined by

WD 0185—GPB—1 000—18 8 31